



**MILLENNIUM  
FOUNDATION  
KOSOVO**

Address: str. "Migjeni" (ex-Bank of Ljubljana Building, floor IX) Postal Code:10000 Prishtina, Kosova  
Email: procurement@millenniumkosovo.org

## **CLARIFICATIONS # 1**

Contract name.: **PROCUREMENT OF QUALITY CONTROL SUPERVISING CONSULTANT FOR PIEE IMPLEMENTATION**  
Reference No.: **RFP / MFK /2019/ QCBS /No.021**  
Date: 23 October 2019

<b>No.</b>	<b>Question</b>	<b>Answer</b>
1.	The Quality Control Supervising Consultant will do the work observation of the IC or work supervision for the External Insulation, Window replacing, heating appliances, Water heater, Manufacturing equipment etc.?	Please refer to the Section 3 of the ToR, and more specifically on the sections 3.2 and 3.3.
2.	What is the time duration of the Assignment for the Consultant?	The time duration of the Assignment for the Consultant is determined by the end of the Threshold Program on 30 September 2021, unless otherwise agreed upon by both parties.
3.	Is there a need for the Non-Key Experts? If yes, which specialization of Non-Key Experts do you request?	The proposal of non-key experts is to be decided by the consultant, if deemed necessary to be included in the proposal as part of the technical approach and methodology.
4.	What is the time input of each expert, whether they will be full time or part time in the project?	The time inputs of each expert will be part of proposal. It is the responsibility of the Consultant to foresee sufficient capacities to cover the scope of the assignment.
5.	In the ToR, at page 80, the following are mentioned for TI task: Review applications, certify invoices, and keep disbursement records; Can you clarify if this is Consultant task?	Yes. This is one of the listed tasks of the Team Leader. The Team Leader is part of the consultant's team and their tasks are part of the consultant's tasks.

6.	<p>We have obtained the documents through the web for the procurement activity with ID : RFP / MFK /2019/ QCBS / No. 021 and after reviewing the documents , since the tender is without a qualifying stage we think the deadline for this type of tender is short and hereby we kindly request that the deadline for submission of proposals shall be extended.</p>	<p>The request for extension of the deadline for submission of proposals is under review and the consultants will be informed on the decision for extension shortly.</p>
7.	<p>Taking into account the importance of the project and also the commitment of the international staff and also taking into account that this project is only one phase (without the pre-qualification phase) , in order to be prepared the best way possible for the fulfillment of the requirements of the tender file, we request from you the postponement of the deadline for the submission of the tender file.</p>	<p>The request for extension of the deadline for submission of proposals is under review and the consultants will be informed on the decision for extension shortly.</p>